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TASK ODER REVISION YM06-01
C.4.1 Service Area— Licensing & Regulatory Compliance

ORD is responsible for developing and issuing key regulatory products for the Yucca Mountain
Project (YMP) License Application to construct and operate a geologic repository. This office
manages all regnlatory and licensing topics, strategies, and processes that result in the overall
integration of activities of the YMP that lead to the development of the regulatory products.

All work (techmcal expertise, analytical support and advice) provided by the Contractor to the
ORD is required to support overall activities assuring implementation and compliance with
various/specific guidance.

Performance Objective C.4.1.1 - The Contractor must provide technical advice and analysis to
support:

e The review and analysis of regulatory and policy issues (policy development and rulemaking)
involving Yucca Mountain for the licensing processes. The reviews will support ORD
acceptance of the M&O contractor products. Alternative analysis may be used as a basis for
more effective decision making. The issues for review and analysis are associated with
current siting guidelines (proposed 10 CFR 963), the EPA standards (10 CFR 197) and the
Nuclear Regulatory Commission licensing requirements (proposed 10 CFR 63) or similar
types of Regulations.

e The identification and management of commitments made to regulatory agencies and the
development of long-term regulatory and licensing strategies.

e Technical assistance for the monitoring of interactions and issues between the DOE and the
NRC. Provide support and coordination activities involving implementation of NRC
licensing criteria.

Deliverables Due Dates

Assist in the development of issue papers, technical resource As required
information, and regulatory analyses on existing, revised or proposed
federal, state and local environmental law and regulations.

Provide support in activity issue resolution and analysis : As required
and the development of corrective actions.

Provide support in the development of communication As required
materials for briefings, presentations, public meetings, etc.

Provide support in the development of strategies, plans, As required
communication materials for briefings, and presentations for
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interactions with Federal, State, and local regulatory agencies and
oversight bodies.

Assist in the development of impact and contingency analyses on As required
on pending environmental legislative proposals, regulations,
changes, etc.

Performance Objective C.4.1.2 - Requirements and Planning Guidance

The Contractor must provide technical advice and analysis to support the development of
requirements and planning guidance that is derived from analysis of technical and regulatory
requirements. Typical products include the YMP-RD and the annual planning guidance
forwarded to the contractor.

Deliverables Due Dates

Provide expert knowledge, advice, and assistance in matters As required
of program development, regulatory coordination and review,

quality engineering, trend analysis, surveillance and integration of

project activities is required.

Provide assistance with WBS management, to include scoping, | As required
budgeting, progress monitoring, review of deliverables, and change

control.

Assist in the development and/or review of Project implementing As required

plans and procedures.

Provide document review comments regarding program planning As required
documents, license application plans and sections, and other
Project documents.

Conduct analyses of and recommend improvements to internal Project As required
processes related to service area responsibilities.

Develop impact and contingency analysis as necessary as a As required
result of changes to regulatory requirement, program approach,
or YMP strategy/design.

Performance Objective C.4.1.3 — Technical and Regulatory Documents

The Contractor must provide technical advice and analysis to support the review of such
technical and regulatory documents such as:

o Total System Performance Assessments for the License Application and the preliminary
3



iterations there of.
» National and Nevada based transportation regulatory documents.

» National Environment Policy Act and regulatory documents related to the development of the
Environmental Impact Statement and miti gation plan implementation by OCRWM.

» Analysis of the Nuclear Regulatory Commission 10 CFR Part 63 and flow-down documents
to include the Yucca Mountain review plan, to identify requirement that pertain to the
development of the License Application.

e Analysis of the Environmental Protection Agency 10 CFR Part 197 to identity requirements
that pertain to the development of the License Application.

Deliverables Due Dates

Provide expert knowledge, advice, and assistance in matters of As required
program development, regulatory coordination and review, quality

engineering, trend analysis, surveillance and integration of project

activities.

Assist in the integration of regulatory activities across existing YMP As required
elements and provide support in analyzing and solving unique, cross-cutting '
regulatory issues. (Support requires general identification/analysis

of regulatory issues, standards, and requirements; the development of

regulatory strategies; and the coordination and review of the LA and its

supporting documentation; and other related project documents as appropriate.)

Provide technical assistance for the monitoring of interactions and 1ssues As required
between the DOE and the NRC, and the DOE and NWTRB.

Provide support and coordination activities involving implementation of As required
NRC licensing critenia.

Provide support and coordination of activities involving implementation As required
of NWTRB related issue.
Assist in the development of issue papers, technical resource As required

information, and regulatory analyses on existing, revised or
proposed federal law and regulations applicable to the LA.

Provide support in regulatory issue resolution and analysis As required
and the development of corrective actions.

Provide support in the development of communication As required
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materials for briefings, presentations, public meetings, etc.

Provide support in the development of strategies, plans,
briefing materials, and presentations for interactions with Federal
regulatory agencies and oversight bodies.

Assist in the development of impact and contingency
analyses on pending legislative proposals, regulations,
changes, etc, that may affect work on the LA.

Performance Objective C.4.1.4 — Technical Advice and Analysis

The Contractor must provide technical advice, analysis, and:

As required

As required

e Technical assistance for the monitoring of interactions and issues between the DOE and
NWTRB. Provide support and coordination of activities involving implementation of

NWTRB-related issues.

e Technical support to ORD coordination and integration activities such as developing

responses to NWTRB requests and recommendations.

e Support in the preparation and review of presentation materials and co

scheduling and conduct of NWTRB meetings.
Deliverables

Provide project integration and support to the performance
assessment and modeling effort. (Support will include the
integration oversight of scientific and engineering information

and products related to and generated by the project performance
assessment effort, and the subsequent integration of the information
and products into the project regulatory framework.)

Provide project integration support for the evaluation of regulation and
document, related to the NEPA process. (Support will include the
integration oversight of scientific and engineering information and
products related to and generated by the project Environmental Impact
Statement (NEPA) effort, and the subsequent integration of the
information and products into the project regulatory framework.)

Review and comment on performance assessment and
other project deliverables.

Assist in the planning and facilitation of performance
assessment meetings.
5
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Review and comment on project deliverables As required

Review and comment on project planning packages with regard As required
to scope, schedule, and budget.

Attend integration and planning meetings and provide As required
written summaries.

Prepare or assist in the preparation of presentations As required
C.4.2 Service Area— Project Execution

ORD is responsible for the development of the technical basis for the Repository at Yucca
Mountain and for management of the construction and operations of the Exploratory Studies
Facility (ESF), testing and all other field activities. Inputs and products from this work feed
directly into Licensing and Regulatory Compliance in an effort to produce the final License
Application and Performance Assessments. The work includes:

o Integration and interfacing

o Energy management

o+ Integrated safety management system

» Project annual work plans

« Engineering and engineering support to other groups

» Design

» Configuration management

» Construction

s Field operations

o Scientific study

o Testing

s« Modeling

« Radiological protection

e Qualification of data

e Performance assessment activities

e Baseline management

¢ (Change control

e Cost estimating for Total System Life Cycle Costs

o Obtain and maintain permits (i.€. air, water, hazardous waste, and others) and related
- documents.

The contractor work supporting ORD will help assure technical accuracy, compliance with
codes and standards, design, schedule and cost sufficiency, operational performance and
provide independent consultation general assistance per guidance given. The contractor will
assist DOE with the independent review of the documents and data that are supplied by the
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M&O contractor.
C.4.2.1 - Technical Basis for License Application and Performance Assessment
Performance Objective No. C.4.2.1 — The Contractor must provide:

o Direct support and assistance for independent reviews of documents, analyses, data, and
deliverables.

» Independent review, assessment, and recommendations of Technical Data Management,
planning, and policies.

 Project integration support for performance assessment, integration oversight of scientific and
engineering information and products related to and generated by the project performance
assessment effort, and the subsequent integration of the information and products into the
project regulatory framework.

Deliverables as applicable: Due Date
Project integration support for performance assessment, integration As required

oversight of scientific and engineering information and products
(e.g., Licensing Letter Reports, AMRs) related to and generated by
the project performance assessment effort, and the subsequent
integration of the information and products into the project regulatory
framework.

Monitor the progress and documentation of work to satisfy KTI As required
agreements. Ensure KTl agreement documentation is sound,

technically, meets the intent of the agreement, and is provided

in a timely manner in accordance with the schedule.

Monitor the progress of work needed to update AMRs and other As required
technical basis documentation for the TSPA for LA.

Monitor and assess performance of the LA, technical products, and As required
coordinate with other YM organizations to ensure that program

activities are conducted IAW OCRWM policy, guidance, and

objectives and in compliance with DOE orders and NRC regulations.

Support establishment of schedules for and participate in conducting As required
surveys and assessments of ORD contractor activities; and maintenance of
program implementing procedures.

Provide technical expertise and assistance in management of programs at As required
the YMP through the development of strategies consistent with DOE
7



and NRC regulations; engineering services to participate in the design
reviews of the preliminary preclosure design basis events analysis and
assessments: independent review, assessment, and recommendations of
safety assessment planning, policies, deliverables, and other assigned
associated activities.

Prepare presentations and other technical materials. As required

Provide ORD-wide organizational support with compliance management As required
activities to include corrective action (QA program deficiency identification

and resolution and non-QA condition identification and issue resolution),

procedure development and maintenance, requirement identification and

management, training implementation, the annual QA Management Assess-

ment & QA Program Compliance Audit, self-assessments, and lessons learned.

Submit activity and status reports for science-related activities. Weekly

C.4.2.2 - Repository Engineering — Systems, Waste Package, Subsurface and Surface
Facilities

Performance Objective No. C.4.2.2 — The Contractor must provide:

e Independent review, assessment, and recommendations of System Engineering products such
as Project Requirement Documents, System Description Documents, Concept of Operations,
and Project Description Document (PDD)

» Engineering design reviews of the Waste Package, Drip Shields, and other associated
engineered barriers.

e Support DOE to venfy implementation of waste package, surface, and sub-surface
requirements, system studies, Determination of Importance Evaluations (DIE’s), and
licensing documents such as the LA.

» Engineering design reviews of the Repository Subsurface Area including excavation, utilities,
facilities, equipment, engineered barriers, and waste packaging transportation and
emplacement.

» Engineering services for design reviews of the Repository Surface Facilities, including:

Waste Handling Building (WHB)

Carrier Preparation Building

Assembly Transfer System

Canister Transfer System

A spent nuclear fuel blending and process storage facility

o0 000
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o Site utilities and mfrastructure
o Balance of plant facilities.

Systems Engineering deliverables as applicable:

Support the planning, evaluation of products such as Project
Requirement Documents, SDD, Concept of Operations, and Project
Description Document (PDD).

Provide independent review, assessment, and recommendations on
planning, policies, deliverables, and other assigned associated activities.

Assist management efforts to improve incorporation and implementation
of system engineering and technical management processes through

independent review of processes and activities.

Participate in conducting surveys and assessments of ORD contractor
activities; and maintenance of program implementing procedures.

Submit activity and status reports for engineering-related activities.

Waste Package, Subsurface, Surface Facilities & Field Engineering deliverab

Due Dates

As required

As required

As required

As required

Weekly

les as applicable:

Participate in the design reviews of the Waste Package and Drip
Shields, Subsurface, and Surface Facilities including excavation,
utilities, facilities, and equipment.

Provide support for review and monitoring of shielding, structural,
criticality, and thermal analyses of waste package and drip shield designs.

Support oversight and review of subsurface layouts, subsurface
interfacing with other repository areas such as surface facilities and

waste package, conformance with loads and load combinations especially
those addressing seismic and other extreme loads, material selection,
structural component evaluations regarding serviceability, and
development of requirements for other disciplines for environmental
qualification of equipment.

Support oversight and review of ventilation and utility load determinations
and sizing, equipment determination, layouts, radiological evaluations and
designs.

Review of design and analyses for Qurface Facilities, including the Waste
Handling Building (WHB), Carrier Preparation Building, Assembly
Transfer System, Canister Transfer System, and blending and storage

9
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facility.

Provide services for the independent review of design estimates.
Review briefing documents for accuracy, completeness and timeliness.
Support DOE by providing oversight for M&O planning activities and
independently review M&O fiscal year Design planning as well as 1ts

interface with licensing documents such as the LA.

Support DOE review of updates to the Multi-year Plan and revisions to
the technical, cost and schedule baselines.

Assist with the review of planning documents, code or other S&H
compliance documents.

Provide critical review of field engineering work planning and control
documents, maintenance plans, and long range plans.

Review change requests, position papers, plans
procedures, annual work planning documents, work control and
operations documents, and deliverables and provide analyses.

Provide field engineering support to assess construction, operations and
maintenance programs, provide analyses, and develop root cause

analyses/corrective actions, as appropriate.

C.4.2.3 — Science: Hydrology, Tectonics, Modeling

As required

As required

As required

As required

As required

As required

As required

As required

Performance Objective No. C.4.2.3 - The Contractor must provide technical oversight:

e During the preparation of the Yucca Mountain Site Description (YMSD) document. This
includes oversight of the natural analogue and natural resources activities that contribute to

the document.

« Of the unsaturated zone activities that will provide data and analyses. This includes
interactions with the performing organizations during the design and planning of
experiments; technical reviews of scientific accomplishments and coordination with other

Yucca Mountain organizations to ensure that program activities are conducte

d in accordance

with OCRWM policy, guidance, and objectives and in compliance with DOE orders and

NRC regulations.

« Ofthe saturated zone activities that will provide data and analyses for the development of the

Saturated Zone Analysis and Model Report (AMR) updates. This includes interactions with

the performing organizations during the design and planning of experiments.
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e To ensure interactions with the performing organizations during the design and planning of
experiments are in accordance with Integrated Site Model Activities.

« Of the Tectonics activities that will provide data and analyses. This includes support
interactions with the performing organizations during the design and planning of
experiments; technical reviews of scientific accomplishments and coordination with other
Yucca Mountain organizations

e For technical reviews of scientific deliverables to ensure that program activities supports:

o Data outputs to other groups
o Analysis and Model Reports (AMR)

Deliverables as applicable: Due Dates

Provide technical interfaces, budget oversight, contract integration and As required
support for Merit Review Board activities. (Key to this task is integration
with the Harry Reid Center and ORD technical monitors.)

Assist management efforts to improve incorporation of data and As required
information into appropriate databases through independent review of
the scientific processes and activities.

Provide oversight of all field and laboratory planning and implementation As required
activities that will provide data, analyses and models for the UZ, SZ, WP,
WF, EBS , Biosphere, and Disruptive Events for the LA.

Monitor and assess products and their technical basis to ensure traceability As required
and transparency for all process models and abstracted performance
assessment models.

Performance Objective No. C.4.2.4 - The Contractor must provide advice, and assistance in
matters of program development, regulatory coordination and review, quality engineering, trend
analysis, surveillance and integration of project activities with respect to environment, safety, and
health (ES&H) matters. Provide assistance with Work Breakdown Structure (WBS)
management, to include scoping, progress monitoring, review of deliverables, and change
control. Assist in the development and review of Project strategic and technical planning and
guidance documents to assure integration of ES&H issues with other Project activities.

Deliverables as applicable: Due Dates

Support in the development and/or review and comment on environmental As required
program plans, procedures, and deliverables, including those associated
with biological and cultural resources.
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Provide environmental compliance support, general project management As required
support and serve as a liaison between DOE and the M&O, as applicable,

in the WBS management, which includes scoping, budgeting, progress

monitoring, and change control.

Provide technical review of key environmental documents in the areas of As required
terrestrial ecosystems, reclamation, and biosphere.

Provide expert knowledge and experience for technical assistance on As required
planning and implementation of occupational safety and health
requirements in field site support services (construction and operations)

Performance Objective C.4.5.3 — Asset Management

The Contractor must assist ORD efforts to comply with DOE asset management functions,
including, the Facilities Information Management System (FIMS), Motor Vehicle Management,
asset management planning & permitting, property inventory and control, real estate Planning

and Space Management.

Deliverables Due Dates

Assists in the development of high level guidance for the annual As requested -
and long range Project plans.

Supports monthly reviews and others meetings in presenting ORD’s As requested
position.

Provides support for requirements identification and flowdown. As requested
Assists with technical management, and compliance reviews and As required

provides comments.

Supports implementation and administration of the Corrective As required
Action Program.

Assist in self assessment and review activities. ' As requested
Provide independent third party Teviews. As requested
Assist in development of procedures and processes. As requested

Performance Objective C.4.4.2 — Safeguard/Physical Security

The Contractor must provide advice and assistance in the area of Safeguard/Physical Security.
1



The expertise provided will assist the federal staff with policy interpretation, establishing
programmatic gnidance in the aforementioned functional disciplines, program reviews,
coordination, and assessments.

Deliverables Due Dates
Provide written comments on draft DOE orders. As required
Drafts self-assessment and survey reports. As required
Report on repository subsurface and surface S&S requirements. As required
Prepare summaries of interactions and analyses. As required
Draft presentation materials. As required
Review and comment on S&S related plans, procedures, and As required
documents.

Update Annual Security Management Plan. Annually
Update Security Review of YMP Facilities. Annually

C.4.3 Service Area - Institutional Affairs

DOE’s Public Relations Team involves the communication of timely and accurate information
about the Project and related issues to both internal and external audiences. To support this
effort, the contractor must provide coordination and support for the following: rapid responses
for inquiries from Congress and other stakeholders, DOE and federally-mandated classification
review of draft information materials and documents; and other communications work as
directed.

Performance Objective No. C.4.3.1 - The Contractor must provide timely coordination and
technical support for:

e The compilation of internal reports such as the DOE-required Monthly, Weekly, and 30-60-
90 Day Reports.

s The timely DOE-required classification review of most Project documents and information
materials.

Performance Objective C.4.3.2 - The Contractor must provide rapid response to non-routine
requests such as inquiries from Congress and other stakeholders, and other special, in-depth
communications projects as directed by the DOE Institutional Affairs Director or his/her
representative.
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Deliverables Due Dates

Assist in the implementation of its Intergovernmental and As required
Institutional Program.

Provide strategic planming, comprehensive, detailed analysis and As required
recommendations in all aspects of intergovernmental and institutional

activities.

Support coordination activities and create, edit or revise Congressional As required

and Executive Branch rapid response items and be able to interact with
subject matter experts 1o provide advice and to advise DOE on the rapid

response process.

Coordination of Congressional and Executive Branch rapid As required
TESpOnSes.

Support special studies. | As required
Support interaction with local, state, national and international officials As required

on transportation issues, and will advise DOE principal staff on
expected impacts of existing and proposed courses of action.

Provide advice and assistance in the preparation of scientific, technical, As required
and general management information in lay language for internal use
and issuance to the general public.

Provide advice and counsel on national and DOE policies and programs As required
that ensures YMP activities support DOE and national objectives.

C.4.4 Service Area - Information Management

The YMP mission involves the management of characterization data and information collected
over the past two decades. The management of that information must be able to meet the
requirements of the judicial process. Rapid developments in technology has impacted the ™M
area because the information generated must be stored and retrieved for the lifetime of the project
which is currently 10,000 years. Development of a comprehensive IT Capital Investment
program that ensures data integrity and migration to future platforms is a challenge. DOE’s ITD
provides oversight and monitoring of this complex IM project. This office facilitates the
strategic application of information technology 10 enhance productivity, process improvement,
promote information exchange and system interoperability, and ensure defensibility of technical
products. The expertise required by this statement of work would ensure that federal staff is

provided with advice to make informed independent decisions relative to the discipline.
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Performance Objective C.4.4.1 — Software Management

The Contractor must provide programmatic support to the federal staff in the area of Software
Management. The contractor will provide industry expertise in areas such as:

- Requirements identification & Compliance

- Establishing guidance for Software Qualification and Management

- Program review and coordination

- Software Quality Assurance

- Policy interpretation

- Guidance, and assessments

- Technical reviews and independent analyses of key information systems

- Enterprise implementation of the Software Capability Maturity Model (CMM).

Deliverables Due Dates
Provides support for requirements identification and compliance. As required
Establishes guidance for software qualification and management, Annual

program reviews and coordination.

Provides Software Quality Assurance policy interpretation As required
guidance, and assessments.

Assists with technical reviews and provides independent As required
analyses of key information systems

Assists with enterprise implementation of the Software Capability As required
Maturity Model
Support implementation and administration of the Corrective As required

Action Program.

Assist in establishing guidance for Software Qualification and As required
Management in relation to Program review and coordination, in

developing a Software QA program; and in developing and maintaining

the process for control and management of electronic information.

Performance Objective C.4.4.2 — IM Operations, Telecommunications & Cyber Security
The Contractor must provide advice and assistance in the areas of IM Operations, and
Telecommunications. The expertise provided will assist the federal staff with policy

interpretation, establishing programmatic guidance in the aforementioned functional disciplines,
program reviews, coordination, and assessments.
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Deliverables Due Dates

Provide assistance investigating new ITD related tools, As required
procedures, and legal issues.

Assist in developing Business Process Re-Engineering As required
conceptual paradigms.

Assist with Cyber Security activities and assessments. As required
Facilitate telecommunications activities. As required
Support IT infrastructure and applications requirements analyses, As required

design, implementation, and logistics.
Provide support for data and video network operations. As i’equired

Provide support for records management and document As required
development and production operations.

Review and comment on IM contractors status reports. As required

Provide written comments on draft DOE orders and NRC As required
proposed rules.

Performance Objective C.4.4.4 — 1T Capital Investment Management & Enterprise
Architecture Program

The Contractor must provide assistance:

e In oversight of the implementation of the Clinger Cohen Act within OCRWM such as
supporting analyses and reviews associated with the establishment of:

An Enterprise Architecture Program,
Information Architecture Planning
IT Initiatives

IT Capital Planning & Compliance
IT Investment Portfolio Management

oo 00O

e With policy interpretation, establishing programmatic guidance for this area, & assessments.
Assistance/advice must also be provided for program reviews/coordination and the
independent analyses of M&O contractor initiatives/recommendations.
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Deliverables Due Dates

Provide support in activities relating to the Enterprise Information As required
Architecture planming and Program.

Review IT Initiatives related to LSN, Records, and EDMS. As required
Monitor tasks assigned to UNLV in support of the LSN and Records. As required
Provides support to the DOE IT Standards Program, Departmental As required

I T-related regulatory compliance issues, Departmental Enterprise
Architecture development and management efforts, and Departmental IT
capital investment planning and management efforts.

Supports RW Order development, and reviews Support Contractor IT As required
Initiatives and provide analysis of M&O contractor initiatives.

Reviews and provides inputs, alternatives, and suggestions for Annually
IT Capital Investment Planning.

Reviews and provides inputs, alternatives, and suggestions for Annually
Input under OMB Circular A-11 Exhibits 53 and 300.

Reviews and consolidates IM contractors inputs for IT Portfolios. Annually

Reviews and comments on IM contractors’ status reports. As required

Performance Objective C.4.4.5 — IM Compliance & Requirements Analysis

The Contractor must provide support to IM personnel such as:

e Assistance with the identification of requirements for all IM functional areas to ensure
contractor proposed work priorities support establishing program priorities/objectives, and
are consistent with budgetary guidelines

e Assistance with budget/schedule review/analyses

e Assistance with ensuring that IM activities are in compliance QA requirements and
applicable federal regulations.

Deliverables Due Dates

Provides technical support to the OCRWM and YMP CIO as well as As required
the Operations-East Lead, and supports technology analyses and integration.
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Assists with budget and schedule reviews and analyses. As required

Provides independent analyses of contractor initiatives and As required
recommendations.
Reviews and comments on IM related action, implementation, As required

and acquisition plans.

Reviews governmental, departmental, and programmatic policies, As required
guidance, procedures and provides recommendations.

Supports preparation of materials required for management As required
assessments, audits, site visits, briefings, conferences, and similar
type quick response activities.

C.4.4 Service Area - Information Management
The YMP mission involves the management of characterization data and information collected
over the past two decades. The management of that information must be able to meet the

requirements of the judicial process.

Performance Objective C.4.4.3 — Federal Records Program Management, LSN and Web
Content Management

The Contractor must provide advice and assistance to foster informed decision making relative

to:

e TFederal Records Program Management (i.e. Federal Records, quality assurance records,
document production and control, correspondence control, plan, budget and procedure

review)

e Licensing Support Network development/implementation such as assistance in the definition
of documentary material; assistance with program review and coordination

e Web content management; assistance with policy mterpretation, establishing guidance, &

assessments.
Deliverables Due Dates
Provide support on management of electronic records; and As required

investigate new related tools, procedures, and legal issues
relative to records processing and the LSN.

Provide support for the development and implementation of the LSN, As required
LSNARP meetings, the LSNARP TWG.
18



Review and comment on LSN development & implementation schedules. As required
Assist in the development and use of an EDMS. As required

Provide internet/intranet data management efforts, electronic records As required
management activities, the overall management of electronic records, and

the continuing development and implementation of a Federal Records

Program, including assistance with planning, budgeting, and procedure TEVIEW.

Assist with the records QA, document development and production, As required
document and correspondence control.

Provides support for Web content management, including assistance As required
with policy interpretation, guidance, and assessments.

C.4.5 Service Area - Project Support

ORD executes and administers all contractual agreements for OCRWM; provides all business,
logistics, training support, management, and services to ORD; and coordinates audits pertaining
to the ORD.

The work (business expertise, analytical support and advice) provided by the Contractor to the
ORD is required to support overall activities assuring implementation and compliance with
various/specific guidance.

e Provide support to ORD in ensuring the quality and consistency in the development of
documents/reports and written or graphical products. Maintain an historical record of
source documents and deliverables. ‘

Performance Objective C.4.5.1 — Workforce Development and Training

The Contractor shall provide technical advice in the area of workforce development. Assist in
the developing guidance for project-wide training and qualifications programs. Such programs
will be based on the Systematic Approach to Training (SAT) structured around NRC regulations
and INPO National Academy of Nuclear Training guidance documents, and utilize existing DOE
Technical Qualification Program materials where feasible.

Deliverables Due Dates
Assist in workforce development and planning decisions. As requested
Assist in the execution of training functions by providing expert technical As requested

advice in the SAT process and Federal qualification program.
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Provides professional training support, advice, & administrative support
to organizations in developing, conducting, and evaluating training.

Assists in the development of high level guidance for the annual
and long range Project plans.

Supports monthly reviews and others meetings in presenting ORD=s
position.

Provides support for requirements identification and flowdown.

Assists with technical management, and compliance reviews and
provides comments.

Supports implementation and administration of the Corrective
Action Program.

Assist in self assessment and review.
Provide independent third party reviews.
Assist in development of procedures and processes.

Performance Objective C.4.5.4 — Contract Management

As required

As requested

As requested

As requested

As required

As required

As requested
As requested

As requested

ORD executes and administers all contractual agreements for OCRWM. The work (business
expertise, analytical support and advice) provided by the Contractor to the Contracts
Management Division is required to support overall activities assuring implementation and

compliance with various/specific guidance.

The Contractor must assist in reviewing all deliverables from all OCRWM related contracts and
other documents ensuring that they are in compliance with QA requirements and all applicable
programs, policies, procedures, Orders, documents, laws, statutes, and regulations.

Deliverables

Assist compliance review of OCRWM activities.

Assist in drafting in-house implementing procedures and
supporting documentation.

Coordinate responses and recommending corrective actions to
internal and external audits, reviews and reports.

Supports implementation and administration of the Corrective
20

Due Dates
As requested

As requested

As requested

As requested



Action Program.
Maintain/utilize existing databases to track responses. As requested

Review project deliverables, change requests, and other As requested
documents and provides analyses.

Assists in the development of high level guidance for the annual As requested
and long range Project plans.

Provides support for requirements identification and compliance. As requested
C.4.6 Service Area— Administration
ORD is responsible for plans and procedure management.

Performance Objective C.4.6.5 - The Contractor must support the review and evaluation of
plans and procedures, consistent with procedures to support the government’s oversight function.

Deliverables Due Dates

Analyze current written controlling documentation for procedures, plans, 12/01/03
guides, manuals and the overall OCRWM document hierarchy. Provide

recommendations for improvement and a timeline for implementing

approved changed, including the development of new procedures.

Review AP-5.1Q for consistency with the QARD and best nuclear 12/01/03
Industry standards. Analyze the effectiveness of procedure development,

review and control processes. Provide recommendations for process and

procedure improvements.

Monitor, on an ongoing basis, implementation of AP-5.1Q. Prepare As required
condition reports where deficiencies or opportunities exist. Develops

recommendations for improvement with the goal of reducing average

procedure cycle time from nine months to one month.

Provide DOE line organizations with training and technical assistance As required
in preparing procedure actions.

C.4.6 Service Area — ORD Project Control & Monitoring

ORD in Las Vegas supports Program Management and Administration and is responsible to
the project for financial management, facilitating planning activities, budget formulation and
execution functions, project performance measurement, plans and procedure process, total
system life cycle cost oversight, performance of value engineering studies, and technical
integration-configuration management oversight.
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Performance Objective C.4.6.2 — Budget
Provide budget support for project, including:

e Assisting the project office in responding to OCRWM requests by gathering information and
data necessary for:

1. Developing various budget documents for all functional areas
2. Responding to annual budget calls

3. Responding to ad hoc budget drills e, g., what ifs, responding to congressional

Q&A’s etc.
Deliverables Due Dates
Support preparation of budget documents. As required
Conducts special studies and provide recommendations. As required

Performance Objective C.4.6.5 - The Contractor must support the review and evaluation of
M&O Planning & Control System descriptions, procedures, and operations, and M&O Work
Breakdown Structure consistent with DOE Orders and procedures to support the government’s
oversight function.

Deliverables Due Dates
Status report on plans and procedures As required
Conducts special studies and provide recommendations. As required

Performance Objective C.4.6.6 - The Contractor must support DOE Program in the review and
evaluation of Annual Work Plans, establishment of the program cost and schedule baseline to
support the government’s oversight function.

Deliverables Due Dates

Draft planning guidance letters. _ As required
Monthly Performance Measurement brefings. As required
Baseline Change Proposal (BCP) analysis and recommendations. As required
Support meetings and briefings, e.g., monthly reviews, & As required

22



Program Status & Issues Review (PSIR=s), etc.
Monthly Schedule Analysis

Analysis of Planning Products

Maintain Program/Project Decision Schedule

Conduct special studies and provide recommendations

23
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U.S. DEPARTMENT OF ENERGY
TASK ORDER

CONTRACTOR NAME AND ADDRESS: CONTRACT NUMBER: DE-AC28-02RW12152
Richard L. Toft, General Manager CONTROL NUMBER:
Booz-Allen & Hamilton, Inc.
1551 Hillshire Drive TASK ORDER NUMBER: HQO06-01
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TITLE OF TASK ORDER: Base Task for Management and Technical Support Services

DESCRIPTION OF WORK TO BE PERFORMED: HQ06-01 initiates work for FY06 in
accordance with the attached base support tasks.

SCHEDULE OF PERFORMANCE/DELIVERABLES LIST AND DUE DATES: SEE ATTACHED
PAGES.

NOTE: For each deliverable required by this Task Order, the Contractor shall
submit to the Contracting Officer (CO) and to the Contracting Officer’s
Representative (COR) a copy of the transmittal letter which evidences timely
receipt of the deliverable by the Department of Energy. A separate
deliverable entitled "Final Task Status Report” shall provide totals of the
cost, fee, and hours expended under this Task Order, and shall be provided to
the CO, COR, and Service Manager within three months after the completion

date of this Task Order.

PERIOD OF PERFORMANCE: This Task Order covers the period of performance from
October 1, 2005 through September 30, 2006. (Note: The final three months
(June 16, 2006 through September 30, 2006) of this task are contingent upon
the government exercising the final option period.)

THIS TASK ORDER IS ISSUED PURSUANT T0O THE ORDERING PROCEDURES CLAUSE OF THE
SUBJECT CONTRACT.

THE CONTRACTOR SHALL NOT BE PATD FOR WORK PERFORMED OR COSTS INCURRED UNDER

THIS TASK ORDER PRIOR TO THE DATE OF THE CO'S SIGNATURE BELOW. IN ADDITION,

THE CONTRACTOR IS NOT AUTHORIZED TO PROCEED BEYOND THE PERFORMANCE PERIOD OF
THIS TASK ORDER, NOR WILL THE CONTRACTOR BE PAID FOR ANY COSTS INCURRED
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OFFI 75 3, PERFO CE AND PAYMENT.
At : i/ /yﬂ\f, Birdie V. Hamilton-Ray
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TASK ODER HQD5-01

The following table is the performance measures and performance expectutions to be used to measure
the contractor’s performance in the following Work Areas and Performance Objecnives:

PERFORMANCE MEASURES & EXPECTATIONS

B9% of tasks are completed on time.

Performance Measures Performance Expeclations Ilarting
1. Quality: Analyses and 1. Work products meet DOE needs without 100
inpuls are accurate and modifications . Waork 1s well planned and controlled.
represent a thovongh Problems are quickly resolved. Excellem
understandng of the clements | conmmnication and reporting with Task Leader.
mmvolved snd the impact to Support personnel is highly qualified and motivated.
Program.
2. Work products meet DOE needs, but require minor 95-99
modifications. Work is planned. Problems arc
yesolved. Cood communications and reporting, with
Task l.cader. Support personnel is well qualified.
3. Work products require modification before meeting 90-94
DOE needs. Some work is planned. Problems are
adequately resolved. Adequate reporting with Team
Leader. Support personnel is adequately qualified.
4. Work products require substantial modification to 89-below
meel DOE needs. Most wortk is unplanned. Problems
are slowly resolved. There is litde communication
with Task Leader. Support personnel is not well
gqualified
2. Timeliness: Prodocts and 1. Assignments are compleied on time. 100
services are done within 100% of tasks are completed on or abead of schedule.
established time frames and
awarcncss of nced dates and 2. Most assignments are completed on time. 95-99
related irmpacts are 95% of 1asks are completed on time.
considered.
3. Many assignments are completed oo tiroe. 90% of 90-94
tasks are completed on time.
4. Some assipnments are done on lime. Less than

B9-below




1. Cost: Estimated arpount of
cost peeded 10 commplete wotk
SCOPE is pCCuratc. Tasks arc
completed within the cost

proposed

1

1. Costs are accurate, well managed and fully
reported. 100% of tasks are completed wathin or
below the cost esomatc

2. Costs are sccurate, well macnged within budget and
reported on time. 95% of tasks are completed within
the cost esumale.

3. Costs are reasonably accurate, managed and
reporied. 90%b of tasks arc completed within the cost
estinate.

4. No apparent effort to control cosis. Less than 89%
of tasks are completed within the cost estimate,

10U

95-99

90-54

£9-below




C.4.6 Service Area - HQ Program Management and Control Division
ORD Office of Project Control and Monitoring

OCRWM’s Office of Program Management and Control Division in Washington D.C.1s
responsible for OCRWM program management, development of the OCRWM program
annual budget submission, and budget admimistration; program finsncial management;
preparation of documents required by siatute, regulation, DOE orders or Secrelanal
direction to document program planmng, strategy, goals, objectives and
accomplishments; and, administration of the Nuclear Waste Fund.

Performance Objective C.4.6.1- The Contractor must provide financial analysis and
other information necessary 1o support the government’s oversight fimction and funds

management:

» Monthly financial managcment analysis and status rcports, at thec program and
project levels.

» Ad hoc financial status reports, as required.

» Support annual development of approved funding program and subsequent
monthly changes thereto.

Performance Objective C.4.6.2 — The Contractor must provide advice and analysis
necessary to support the government budget function:

e Support OCRWM in the preparation of congressional budget presentations and
briefing packages in response to different DOE requirements, e.g. Budget Rollout
Briefings and Congressional staff briefings.

= Assist in the review, analysis, and integration of congressional questions and answers
for practice, staff bnefings, and post-hearing requirements.

e Provide budget support for project, including:

= Assisling the project office in responding to OCRWM requests by gathering
information and data necessary for:

1. Developing various budget documents for all functional areas

2. Responding to anmual budget calls



3. Responding to ad hoc budget drills e, g., what ifs, responding to
congressional Q&A’s etc.

Performance Objective C.4.6.3 - The Contractor must provide technical advice 10

support the government’s productuon of required documcent funcnon:

» Support OCRWM in preparation of the OCRWM Annual Report to Congress,
portraying accomplishments, new jnitiatives, technical and scientific
progress, and program expenditures over the pasl fiscal year.

» Support the revision of the Civilian Radiouctive Wuste Munugement Program
Plan, as necessary to reflect significant changes in Program approach,
objectives, performance goals, strategies, schedule, or resource requirements.

Performance Objective C.4.6.5 - The Contractor must support the review and
cvaluation of M&O Planning & Control System descriptions, procedures, and operations,
and M&O Work Breakdown Structure consistent with DOE Orders and procedures to
support the govermment’s oversight function.

Performance Objective C.4.6.6 - The Contractor must support DOE Program in the
review and evaluation of Annual Work Plans, establishment of the program cost and
schedule baseline to support the government’s oversight function. -

Performance Objective C.4.6.7 - The Contractor must support the development and
implementation of new departmental project management reform imitiatives to support
the government’s continuous improvement function.

Performance Objective C.4.6.8 — The Contractor must support OCRWM in the
management of the Nuclear Waste Fund (NWF) by independent development of monthly
advice on the investment of excess Nuclear Waste Fund income and, as appropriate, the
<ale and reinvestment of existing securities, 1o assist OCRWM in implementing its
investment strategy. This includes supporting advice from an investment firm
specializing 1n breasury securities. These are necessary to support OCRWM’s financial
management function.

Performance Objective C.4.6.9 - The Contractor must provide technical advice and
analysis to support the govermment’s financial management function:

» Maintain the systems necessary to generale appropriately timed responses to
specific questions concerning NWF past performance and current and

projected status.

«  Assist in the development of annual NWF financial performance measures.



RW- Deliverables

Mauintains drafts of budget formulation/
execution process briefing matenals
including Qs&As, draft testimony
w/Os& As, and other hearing matenals.

Prepare drafi npdates 1o the OCRWM Major
System Management Policy and related
implementation plans and procedures.

Provide letter reports on review of M&O
developed work plans, project performance
reports, and baseline change proposals.

Provide letier reports on task force/working
group/advisory group activities.

Provide letier reports on reviews of M&O Planning
& Control System description, procedures, and
operations.

Submit initial RW-2 Review Draft
of the CRWM Program Plan

Submit Final Draft of the CRWM Program Plan,

Incorporating cominents, cover design, and graphics.

Provide Camera Rcady Copy of
of the CRWM Program Plan.

Submit monthly progress and PACS cost/
schedule status.

Submit monthly NWF investment recommendations.

Submit monthly activity reports.

Submit mitial Review Draft of
OCRWM FY02 Annual Report to Congress.

Submit concurrence Draft of OCRWM
Annual Report to Congress.

Provide Camera Ready copy of the OCRWM
Anmnual Report to Congress.

Due Dates

Per OCRWM Direction

Within 30 working days afler
receipt of OCRWM direction

Within 10 working days after
receipt of OCRWM direction

Within 10 working days afier
receipt of OCRWM direction
With 20 workimg days after
receipt of OCRWM direction
Per OCRWM Direction

Pcr OCR'WM Dircction

Per OCRWM Direction

21 days after month end

5 days before month end
10 days after month end

Per OCRWM Direction

Per OCR'WM Direction

Per OCRWM Direction



(.4.7 Service Area - Management & Technical Support for Washington, DC
Located Functions -General HQ

DOE’s Office of the Director is responsible for developing policy and managing the
activities of the Office of Civihian Radioactive Waste Management with the assistance of
the Deputy Directors and Chief Operating Officer. The Director has the responsibility to
direct the OCRWM program, which is presently organized as the Office of Strategy and
Program Development, the Office of Repository Development and Office of Quality

Assurance.

Performance Objective C.4.7.1 - The Contractor musi provide mformation, research,
and analysis on emerging issues relevant to the Office of the Director, Deputy Director
for Strategy and Program Development and their immediate staff in management of the
Program. This may include, but is pot limited to current events in press and media,
legislative activities, emerging regnlatory issues, and independent technical reviews.
Departmental programmatic issues (exclusive of Federal-only tesponsibilities), including
stakeholder affairs and interaction are included. This support is time-sensitive and must

meet customer time constraints.

Performance Objective C.4.7.2 - The Contractor must support analysis and reviews of
Policy, Legislative, Regulatory and Cooperative A greement Initiatives 1o provide
programmatic, logistical, regulatory, and other technical support. This includes providing
the customer with expertise on emergmg techmcal issues related to waste management
and disposal that may require risk analysis, benefit costs analyses, engineering reviews,
cost schedunle reviews, and management reviews (exchisive of Federal-only
responsibilities). This support 1s time-sensitive and must meet customer time constraints.

Performance Objective C.4.7.3 - The Contractor must:

» Perform document reviews and provide independent analyses or input to support
DOE functions located in Washington, DC. This may include but is not limited
to: plans, directives, procedures, requirements, regulations, budget/funding,
schedules, technical and non-technical studies, 1ssue papers, scientific papers,
performance measures, licensing or environmental documents or issues, and .
other OCRWM documents or brniefings.

Prepare materials in accordance with applicable OCRWM document review procedures,
and, if applicable OCR WM Quality Assurance procedures.



Deliverables

Provide analysis and support customer’s review of
draft issue papers, presentation matenals, briefing
papers, legislative analysis, legal reviews to assure
quality, accuracy and consisicncy with OCRWM
programmatic policies and goals.

Monitor and maintain archives and data files of
products for reference, records, and uvpdatung as
nNEecessary.

Provide technical support and expertise to assess
cost and schedule impacts, risk analysis and
altlernative impacts analysis utilizing expertise and
special skills as necessary.

Provide support to monitor external events and
meetings.

Assist in reviewing documents required by DOE
protocols, directives, and requirements on behalf of
the customer.

Provide special studies teams of cxperts and analysts
to address rapid response issues in support of
customer objectives.

Assist in developing a Workforce Strategic Plan

Due Dates

Per OCRWM Direction

Per OCRWM Direcnon

Per OCRWM Direction

Per OCRWM Direction

Per OCRWM Direction
Per OCRWM Direction

Per OCRWM Direction



C.4.8 Service Area — Offive of Systvams Apalysis and Strategy Development

DOE’s Office of Systems Analysis and Stategy Development mission involves oversight
and review ol technical and design cntena lo assure system integration across OCRWM.
Proposed change requests &re evaluated and formally controlled. Program/project costs
are tracked and reviewed to support high-level radioactive waste fee calculations and to
analyze Total System Life Cycle Costs and Fee Adequacy under the NWPA. The
contractor will assist DOE in the support of these functions to ensure the integration of
technical and design critena

Performance Objective C.4.8 - The Contracior will assist with on-sile project reviews,
assesements, and surveillance to ensure comphance with requirements, including
management and technical TEVIEWS.

Deliverables Due Dates

Prepare letter reports on reviews of system studies Per OCRWM Direction
and analyses, support in improving methodology

used in modeling Nuclear Waste Fund performance,

life cycle cost evaluations, logistics studies, and

baseline change proposals and requirements changes.

Provide an independent assessment and venfy Per OCRWM Direction
the fee adequacy calculations for FY 2005.

The assessment should utilize FY 2005 TSLCC

estimnales as a starting pomt and benchmark any

models or spreadsheets utihzed by BSC agamnst

the BAH independent assessment.

Providc independent verification and validation of Per OCRWM Direction
Total Systems Model analysis, including integrating

repository, transportation, and wasle acceptance

sub-system requirernents in overall system models

and supporting analyses: support continuing evolution

of the Systems model to reflect evolving technical

haseline and supporting the continuing maturation

of overall design concepts; and provide insights mto

impacts of verification and validation activities on

overall OCRWM system.

Provide support for the development of plans, Per OCRWM Direction
Procedures, and policies lo ensure a systematic
ymplementation of confipuration management and



change contro) processes within the top-level
technical baselines and within analysis used for
publishing cost estimating, life cycle and system
modeling.

Provide independent asscssment and analysis of the
OCRWM systems and subsystems to assist in
determining whether technical baselines are being
met; assuring imterfaces between repository,
transporiation, and waste acceptance are adequately
addressed; assessing whether overall technmical goals
and schedule milesiones such as those presented 1n
the disposal decision plans are achieved.

Provide assistance in assuring the OCRWM 1echnical
baseline, systems and subsysterns adequately address
DOE corporatc mission goals including in assisting in
the development of strategic and program plans;
assessing impacts such as changes in technical policies
or programmatic implementation including responding
Lo emerging programmatic and techmcal issues.

Provide independent expertise and services 10 assess
the feasibility of evolving and maturing design,
construction, and operations scenarios for the GROA
and national transportation infrastructure, including
assessing the impacts on program nterfaces and
controls, and the overall lechnical baseline.

Provide necessary expertise as requested by DOE
to perform technical review of Purchaser cost
submittals to support DOE activilies associated
with development and implementation settlements
resulting from the delay in commencing waste
acceptance by January 31, 1998.

Provide support as requested by DOE to assist in
discussions with Purchasers and other parties
holding spent fuel and high level radioactive wasle
on issues including facility interfaces, scheduling,
and waste form characteristcs.

Provide assistance as requesied by DOE o supporl
technical analysis of issues resulting from the
implementation of the Standard Disposal Contract
and the MOA.
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Per OCRWM Direction

Per OCRWM Direction

Per OCRWM Direction

Per OCRWM Direction

Per OCRWM Direction

Per OCRWM Direcbion



C.4.9 Service Area — International

Jnternational

Interpational coordination, cooperation and exchange of information are key to
maintaining contact and knowledge of science and technical activities which could
impact OCRWM program activities. The contractor will-assist DOE in the integration of
international activities into the OCRWM domestic program.

Performance Objective C.4.9 - The Contractor must assist in preparations for
international meetings, foreign visits, foreign travel, support DOE automated foreign
visits and assignment tracking system and the foreign travel management sysiems, and

perform rapid response 10 translation requests.

Deliverables Due Dates
Per OCRWM Direction

Prepare program bnefings for
international meetings, special reports,
program correspondence or other assignments.
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C.4.10 Service Area— Office of SystTemsAnalysis and Strateov Development

OCRWM'’s Office of Systems Analysis and Strategy Development addresses the
Departmental level policy related 10: the National Environmental Policy Act (NEPA),
regulations and requirements of the Environmental Protection Agency (EPA) and Nuclear
Regulatory Commission (NRC) and DOE; interface, interactions and prepares
correspondence between DOE and, the NRC, and EPA. The work provided by the
contractor 1o the regulatory coordimation is required to support overall activities assuring
implementation and compliance with various/specific guidance.

C.4.10.1 Sub-Service Area - Environment, Safety, and Health Coordination
Performance Objective C.4.10.1.1 - The Contractor must:

« Provide advice and input to the NEPA Compliance Officer’s activities with
regards to OCRWM NEPA responsibilities and non-OCRWM NEPA activities

« Provide support and coordination of activities including, environmental
regulatory, environmental techmcal issues, environmental policy issues and
environmental legislative issues.

e Assistance in implementation of OCRWM's Environment, Safety and Health
(ES&H) requirements, including, environmental compliance activities,
development and implementation of departmental industrial hygiene program,
and requirements of the Executive Order on Environmental Justice.

C.4.10.2 Sub-Service Area - Licensing
Performance Objective C.4.10.2 — The Contractor must:
e Provide necessary expertise to support hicense application activities.

« Support regulatory policy development and rulemakings and coordination for
regulatory, technical, and policy issues mvolving NRC licensing requirements.

« Provide policy assistance and monitor interactions and issues between the DOE
and the NRC.

» Provide technical support and independent analysis on licensing regulatory
requirements. Support Program-level coordination and integration activities
including regulatory aspects of safeguards and security; and development of
long-term licensing sirateges.



+ Provide technical support and coordination activities involving implernentation
of NRC hcensing cnteria. Support programmatic NRC interactions (e.g., RW-1
briefings, mformal meetings suppon Project and other interactions with the NRC
and Adwisory Committee on Nuclear Waste (ACNW).

Deliverables

Environment. Safety, and Health Coordination:

Prepare white Paper assessing regulatory requirements

of proposed legislation and regulations.

Prepare/review project input to briefing matenials/
information-NEPA activities.

Review DOE orders and guides and prepare
summaries of their impact on OCRWM activities.

Assist in development and implementation of
mtegrated safety management.

Provide written comments on DOE-wide NEPA
documents.

Analyze emerging regulatory issues.
Licensing Coordination:

Review OCRWM regulatory and Safeguards
and Security (S&S) documents

Monitor DOE-NRC meelings, inchading meetings
with ACNW. Provide draft summary reports of
meetings. :

Develop S&S policy and 1ssue papers.

Prepare white Paper assessing regulatory
requirements of proposed Jegislation.

Provide support in preliminary review/input
to presentations to NRC.
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Due Dates

Per OCRWM Direction

Pef OCRWM Direction

Per OCRWM Direction

Per OCRWM Direction

Per OCRWM Direction

Per OCRWM Direction

Per OCRWM Direction

Draft summary report

due 24hrs after meeting;
summary reports due in

5 days; final due m 15 days
Per OCRWM Darection

Per OCRWM Direction

Per OCRWM Direction



Provide support in the development and project
implementation (1.e., while paper analysis) of
licensing strategics.

Continued support, as required, of the DOE
SNF Workshop approach.

Review seclions of techmical review drafts of the
License Application and integrated LA chapters.
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Per OCRWM Direction

Per OCRWM Drircction

Per OCRWM Direction



(.4.11 Service Ares — Office of National Transportation

DOE’s Office of National Transportation maintains the capability 1o develop and
implement an approach for accepting spent nuclear fuel and high-level radioactive waste
from commercial and Federal entities, and the transportation of such waste 1o a geologic
repository (following site identification and construction).

Performance Objective C.4.11 - The Contractor must:
 Provide support to implement a final RFP on national transportation.

« Develop technical materials regarding cask design and contract holder fuel cask
requirements.

« National and Nevada based transportation regulatory documents.

= Assist in transportation institutional activities as well as support for section 180
(c) grants.

Activities include the collection and maintenance of spent nuclear fuel discharge
information, development of procedures for verification of spent nuclear fuel parameters,
maintenance and implementation of the disposal contracts, and interactions with contract
holders and others concerning nuclear matenials safeguards.

Deliverables Due Dates

Prepare letter reports on document TEVIEWS, Per OCRWM Direction
special studies or other assignments.

Assist in the development of presentation materials Per OCRWM Direction
on HQ Transponation System.

Develop plans, evaluations, specifications : Per OCRWM Direction
10 support development of a transportation

system.

Provide expert technical advice, and analysis, on Per OCRWM Direction

federal, state, and local transportation requirements

to support DOE in the technical areas on transportation,
performance assessment and environment impact
assessment (NEPA).



Assist in supporting DOE in responsibilities with
R'W-HQ Transportation Program.

Assist in supporti: 7 irtegration with the Transportation
Coordination Work Group, Transportation External
Coordination Working Group, and DOE/NV
Transportation Intcgration Working Group.

Provide suppont for the integration of Transportation

Program requirements and policies with LA documents.

Assist in the integration of transportation

activities with YMP Safeguards and Security and
Emergency Response Programs. (This support requires
constant identification of analysis of transportation
issues, standards, and requirements; the development
of compliance strategies; and the development of
Transportation Program Documents.)

Analysis of applicable federal, state, local, and DOE/
NV local and transportation requirements as required.

Maintain and update the Transportation Program
Document to identify applicable federal, state, local,
and DOE/NV transportation requirement and changes
responsibilities within the YMP for comphance with
specific transportation requirements.

Analysis of state and Congressional testimonies and
policies that may impact transportation activities.

Assist in the development of government furnished
services and items (GFSI) to support the national
transportation program and the development of a
government baseline.

Assist in the development of performance
baselines for the Nevada Rail Transportation Project
and the National Transportation Project

Assist in the development of the ESAAB CD-2/3
for the National Transportation Project.

Per OCRWM Direction

Per OCRWM Direction

Per OCRWM Direction

Per OCRWM Direction

Per OCRWM Direction

Per OCRWM Direction

Per OCRWM Direction

- Per OCRWM Direction

Per OCR'WM Direction

Per OCRWM Direction



C.4.12 Service Area — OlTice of Systems Analysis and Strategy Development

Performance Objective C.4.12 — The Contractor rmust assist in reviewing all
deliverables from all OCRWM relaled contracts and other documents ensuring that they
are in compliance with QA requirements and all applicable programs, policies,
procedures, Orders, documents, laws, statutes, and regulations

Deliverahles Due Dates

Prcparc letter reports on document reviews, Per OCR'WM Direction
special studies or other assignments.
Develop reporis on modifications to utility Per OCRWM Darection
disposal contracts providing reviews of materials

to support the contract modification negotiations,

if requested by the Department.

Prcparc prescntation materials, 1ssue papers, Per OCRWM Direction
briefing materials, and possible lestimony supporting
the waste acceptance issues for the Department.
Provide independent reviews and assessmenis of Per OCRWM Direction
Treposilory program materials and transportation

materials to as they relale to waste acceplance

issues for both the acceptance of commercial

and DOE waste. Support will include development

of issue papers, presentations, and bnefing matenals

regarding waste acceplance integration issues.
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